

**REQUEST FOR TENDER PS-2019-02**

***GREENSTONE ROOFING PROJECT:  
LONGLAC WATER POLLUTION CONTROL PLANT***

**ADDENDUM #2**

***ISSUED BY***

**THE CORPORATION OF THE MUNICIPALITY OF GREENSTONE**

**P.O. BOX 70, 1800 MAIN STREET  
GERALDTON, ON POT 1M0  
TEL: [807] 854-1100  
FAX: [807] 854-1947**

**THIS ADDENDUM FORMS AND BECOMES PART OF TENDER PS-2019-02.**

## **ADDENDUM #2**

### **TENDER FOR GREENSTONE ROOFING PROJECT: LONGLAC WATER POLLUTION CONTROL PLANT MUNICIPALITY OF GREENSTONE**

**PAGE 1 OF 1**

APRIL 3, 2019

#### **Question 1 of 1 as posed:**

##### **Question #1**

Today is the deadline for questions. Can we get this extended?

During the site visit, we were told that the brick/block work will be much more extensive than the three rows shown on the drawings.

Our bricklayer may have questions he would like to ask, depending on the format and extent of this change to the project.

##### **Answer #1**

The question deadline has been extended to noon at Friday, April 5, 2019.

NOTE: Addendum #3 is being prepared.